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September 8, 2006 
 
04-Sol-505-0.0/17.0 
04-0C8304 
 
Addendum No. 3 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY IN 
VACAVILLE FROM 505/80 SEPARATION TO YOLO COUNTY LINE. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 27, 2006. 
 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheets 1 and 23 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-

numbered sheets. 
 
In the Special Provisions, Section 10-1.14, "MAINTAINING TRAFFIC", the lane closure chart table, "Chart No. 20," is 

added as attached. 
 
In the Special Provisions, Section 10-1.22, "ASPHALT CONCRETE", the following paragraphs are added after the last 

paragraph: 
 

"The area to which paint binder has been applied shall be closed to public traffic.  Care shall be taken 
to avoid tracking binder material onto existing pavement surfaces beyond the limits of construction. 

A vertical longitudinal joint of more than 45 mm will not be allowed at any time between adjacent 
lanes open to public traffic. 

The Contractor shall schedule paving operations so that each layer of asphalt concrete is placed on 
contiguous lanes of the traveled way during each work shift.  At the end of each work shift, the distance 
between the ends of the layers of asphalt concrete on adjacent lanes shall not be greater than 3 m or less 
than 1.5 m.  Additional asphalt concrete shall be placed along the transverse edge at the end of each lane 
and along the exposed longitudinal edges between adjacent lanes, hand raked, and compacted to form 
temporary conforms.  Kraft paper, or other approved bond breaker, may be placed under the conform tapers 
to facilitate the removal of the taper when paving operations resume. 

Shoulders or median borders adjacent to a lane being paved shall be surfaced prior to opening the lane 
to public traffic." 
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In the Proposal and Contract, the Engineer’s Estimate Items 16 and 22 are revised. 
 
To Proposal and Contract book holders: 
 

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The 
revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
 
Attachments 



 

 
Chart No. 20 

Ramp Lane Requirements 
Location: Eastbound- Route 80 – Connector Ramp to Route 505 (PM 28.00), Solano County  

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1     1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1          1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 1      1 1 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 1 1     1 1 1 1 1 1 1 1

Day before designated legal holiday                         
Designated legal holidays                         

 
Legend: 
1 
 

One Connector Ramp lane open in direction of travel 

  
 
 

No lane closure, shoulder closure or work that interferes with public traffic will be allowed 

REMARKS:  
                                                                                                                                         (F=Sol-80- 28/0C8301/8.06/28.03/R) 
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ENGINEER'S ESTIMATE 

04-0C8304 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)  

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD  WDAY 180   

 3 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN 

LS LUMP SUM LUMP SUM  

 4 074020 WATER POLLUTION CONTROL  LS LUMP SUM LUMP SUM  

 5 074032 TEMPORARY CONCRETE WASHOUT 
FACILITY  

EA 10   

 6 074033 TEMPORARY CONSTRUCTION 
ENTRANCE  

EA 1   

 7 074038 TEMPORARY DRAINAGE INLET 
PROTECTION  

EA 6   

 8 
(S) 

120090 CONSTRUCTION AREA SIGNS  LS LUMP SUM LUMP SUM  

 9 
(S) 

120100 TRAFFIC CONTROL SYSTEM  LS LUMP SUM LUMP SUM  

 10 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN  

EA 4   

 11 150722 REMOVE PAVEMENT MARKER  EA 14 100   

 12 150771 REMOVE ASPHALT CONCRETE DIKE M 6490   

 13 150846 REMOVE CONCRETE PAVEMENT  M3 180   

 14 151625 RECONSTRUCT METAL BEAM 
GUARD RAILING (WOOD POST) 

M 1180   

 15 152439 ADJUST FRAME AND GRATE TO 
GRADE  

EA 6   

 16 153154 COLD PLANE ASPHALT CONCRETE 
PAVEMENT (60 MM MAXIMUM) 

M2 32 500   

 17 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

 18 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)  

M3 3850   

 19 260210 AGGREGATE BASE (APPROACH 
SLAB)  

M3 9   

 20 390095 REPLACE ASPHALT CONCRETE 
SURFACING  

M3 1710   
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ENGINEER'S ESTIMATE 

04-0C8304 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 390102 ASPHALT CONCRETE (TYPE A)  TONN 840   

 22 390126 RUBBERIZED ASPHALT CONCRETE 
(TYPE G)  

TONN 87 400   

 23 394048 PLACE ASPHALT CONCRETE DIKE 
(TYPE E)  

M 6490   

 24 038168 SHOULDER RUMBLE STRIP  M 62 400   

 25 397001 ASPHALTIC EMULSION (PAINT 
BINDER)  

TONN 470   

 26 401108 REPLACE CONCRETE PAVEMENT 
(RAPID STRENGTH CONCRETE) 

M3 2210   

 27 510087 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE R) 

M3 82   

 28 510800 PAVING NOTCH EXTENSION  M3 3   

 29 519117 JOINT SEAL (MR 30 MM)  M 210   

 30 
(S) 

840515 THERMOPLASTIC PAVEMENT 
MARKING  

M2 110   

 31 
(S) 

840561 100 MM THERMOPLASTIC TRAFFIC 
STRIPE  

M 71 300   

 32 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE  

M 1770   

 33 
(S) 

840571 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 5.18 M - 2.14 M) 

M 560   

 34 
(S) 

850101 PAVEMENT MARKER (NON-
REFLECTIVE)  

EA 8860   

 35 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)  

EA 5160   

 36 999990 MOBILIZATION  LS LUMP SUM LUMP SUM  

 
 
 
 
 

TOTAL BID: ___________ 
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